
Annex B
Budget Estimate 

Washing Station
New signage
Access Permit stickers

Acquisition and installation of the service
Prefabricated shed 11 300.00  $             

Hydro 6 000.00  $               
Barrier Ch. Giles  - 14.9' 17 672.00  $             
Numeric keypad 400.00  $                   
Security Cameras 802$/camera x 2 1 604.00  $               
Cement platform 5 000.00  $               
Decontamination system 22 447.00  $             
Installation of piping and propane tank 4 000.00  $               
Piping and equipment for water inlet 2 000.00  $               
Installation of equipement 2 100.00  $               
Delivery 780.00  $                   
Multi-service payment terminal 15 160.00  $             
Installation WIFI 159.95  $                   
Administrative portal Start-Up 3 130.00  $               
Hosting of the platform 3 205.00  $               
1000 stickers, one colour per lake 806.00  $                   
Signage 335$/sign x 5 1 675.00  $               

TOTAL 97 438.95  $             
GST 5% 4 871.95  $               
PST 9.975% 10 205.51  $             
Grand Total 112 516.41  $          
Net total after tax refunds 102 541.71  $          
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Échéancier du projet
Appel d'offres
Résolution d'appel d'offres 05-févr par invitation
Infolettre 05-févr
Appel d'offres 09-févr
Date de soumission 29-févr
octroi du contrat 04-mars conditionnel à l'approbation du règlement d'emprunt

Règlement d'emprunt
Avis de Motion 05-févr
Infolettre 05-févr
adoption 04-mars
Infolettre 04-mars
avis public registre 11-mars
Registre des personnes 15-mars
approbation MAMH 29-avr Délai minimum 4 semaines
Prêt Banque 13-mai

Modification du Règlement
Avis de Motion 05-févr
Infolettre 05-févr
Adoption 04-mars
Infolettre 04-mars
Avis public 11-mars


